
Work Order (Bid Form)

WO/15015SE-4158/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built
Home was built before 1978 per client. EPA RRP lead protocol may apply if home meets steps of WAP ARRA 10-
20.

COMMENT

Company Name & License Number:

Contractor's Signature:

NAAudit Name:

CLIENT INFORMATION

McMinn

15015SE-4158

Alt. Client ID:

Client Name: Address:

Client ID: ,    

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:

Dunlap, TN   37327

amerispechome20@bellsouth.net

Gaskins, Glenn Work Phone:Agency Contact:

Email Address:

(865) 679-8303Cell Phone:
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Measures

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and 
Southeast Field Guide.

Components Inspected

#

1

CO monitor

Refer to Attachment A- 
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Install Downtube at Water Heater PRV

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and 
Southeast Field Guide.

Components Inspected

#

2

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 2 of 6

Client Name:

Client ID: 15015SE-4158

Alt. Client ID: McMinn

Work Order Name: WO/15015SE-4158/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/29/2010



Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Home is leaky with board and batten siding and plank flooring. Air sealing will 
be difficult. 

1. Small area of unenclosed wall in bathroom at end of bathtub. Enclose and 
seal.
2. Air infiltration at wall seams in bath at OSB. Seal.
3. Air infitltration at bathroom cased openining. Seal. 
4. Block and seal at Window AC units. Rigid blocking recommeneded.
5. Rehang and adjust door to unheated side room. Weatherstrip and add 
door sweep.
6. Weatherstrip front entry door and add threshold. Some fabrication and 
adjustment needed.
7. Replace broken window panes at wdw #8 & #2.

Components Inspected

#

3

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

DHW Tank Insulation

Includes labor cost. R-10 
minimum. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachHot Water Equip

DHW Tank Insulation2 1EachLabor

DHW Tank Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Storm Windows 4,1,2,7,8,5,10,11

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Contractor to take and verify all measurements.

Components Inspected

#

6

Storm Window

Includes labor and 
material. Refer to House 
diagram for estimated 
measurements. 
Responsibility of 
contractor to verify 
measurements in the 
field before ordering 
window(s). Contractor 
must follow all egress 
codes if applicable. 
Contractor to include the 
thermal break, caulking, 
framing, and any other 
related items to convey 
a completed measure.

1 212.4SqFtWindows

Storm Window2 212.4SqFtLabor

Storm Window3 18Each 

Window
Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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